
SECTION C

C.1 GENERAL INFORMATION A-E (IDTC'S)

Description: INDEFINITE DELIVERY-TYPE CONTRACT For
Multi-Discipline Engineering Services for the Baltimore District

Design Services:
a. Permits:  The A-E shall identify all necessary permits, licenses and approvals needed from all

local, State and Federal authorities required during the design.  Permits which are the
responsibility of the A-E shall be obtained during the design stage, (e.g. permits associated with
stormwater management, erosion and sediment control, and the National Pollutant Elimination
Discharge Permit).  Those permits, which are the responsibility of the construction contractor,
should be identified in Section 1, Job Conditions, of the contract specifications.  Should it
become necessary in the performance of the work and services for the A-E to secure the right
of ingress and egress to perform any of the work on properties not owned or controlled by the
Government, the Government shall secure the consent of the owner, his representative, or
agent, prior to the A-E's effecting entry on such property. The A-E shall coordinate all rights-of-
entry through the project manager. 

b. A-E services: The A-E under each task order shall perform all work required accomplishing the
intent of such task order, and unless otherwise specifically provided therein, shall perform the
required services, which may include the following:

(1) Studies:  Consisting of investigations, survey of existing conditions, identification of
hazardous material requiring removal and/or abatement, drawings, and sketches and
cost estimates.

(2) Reports:  Consisting of discussions of the study and investigation, description of all
plans and schemes considered for obtaining the desired end result of the study.  All
drawings and sketches are required to present and illustrate the details and results of
the study.  Required estimates of construction costs, including comparative costs for
indicated alternate plans and schemes and results conclusions, and any
recommendations.

(3) Preparation of project programming documents such as DD Forms 1391 and
accompanying documents.

(4) Concept designs and site plans.
(5) Basis-of-Design.
(6) Outline Specifications.
(7) Concept Cost Estimates.
(8) Final Design.
(9) Final Design Analyses.
(10) Contract Drawings.
(11) Contract Specifications.
(12) Quantity Surveys and Cost Estimates.
(13) Engineering Advice during Construction Period.
(14) Record Drawings.



(15) Survey and Inspect structures, utilities, pavements, and impoundment structures and
develop reports detailing recommended maintenance or repairs; and perform detailed
land surveys, geotechnical investigations and topographic surveys as required in
support of assigned work.

(16) Products are not required to be performed using a specific CADD system.  Design
drawings will be produced in a format fully compatible with AutoCADD Release 13 on
compact disks.

Construction Management Services:
a. The A-E shall review shop drawings within a specified number of calendar days after approval

of the final design.  This requires checking and approving all shop drawings in connection with
the construction work, to assure that they conform drawings and specifications, manually
approving those drawings which are satisfactory, and furnishing exceptions in writing as to
those drawings which are disapproved.   The A-E shall analyze and verify the adequacy of any
detail not completely shown on the contract drawings.  All shop drawings shall be checked and
returned within (to be negotiated with each task order) calendar days after day of receipt.  Only
qualified personnel who are thoroughly familiar with all phases of the project shall perform
shop drawings reviewed.

b. An approved representative of the A-E shall make site visits during the construction period. 
When a site visit is required in writing by the Contracting Officer or his duly authorized
representative, such visit will be made.  Directly after each site visit is made, a site visit report
shall be made in writing describing the results of the visit, and shall be forwarded to the
Contracting Officer.  Such visits shall not exceed the number specified in each task order.  A
separate site visit will be authorized:

(1) For each representative of the A-E required at the site.
(2) For each day on which such representative of the A-E is required to be present at the

site.
c. Review proposed design changes, modifications, and value-engineering proposals submitted

during the construction phase of the project for compliance with appropriate engineering and
construction standards and adequacy of design.
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